

ADDENDUM NO. 3  
to the  
CONTRACT DOCUMENTS  
for  
CITY OF PORT ALBERNI  
WASTEWATER TREATMENT LAGOON UPGRADES  
EFFLUENT PUMPING SYSTEM

To All Bidders:

January 9th, 2019

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for City of Port Alberni, Wastewater Treatment Lagoon Upgrades, Construction Contract as fully and completely as if the same were fully set forth therein:

.1 Section 00 21 16 – Instructions and Information

.1 Replace Clause 1.2, as follows:

“.2 This RFP is for the supply and delivery of the effluent pumping system and related systems to the FOB Point including design, supply, install, training, testing, start-up, and system support. The Goods supplied under the proposed contract shall include, but are not necessarily limited to the following:

- .1 Supply and installation of two floating barges with 2 pumps per barge, and other system appurtenances necessary for complete and functional operation (including piping, valves, etc.).
- .2 Factory testing of the equipment.
- .3 Provision of all necessary instruction to ensure satisfactory off-loading, storage, installation at the Port Alberni lagoon site and testing of the Goods supplied.
- .4 Completion of site testing and commissioning of the equipment.
- .5 Training of the Owner’s personnel.
- .6 As required, and at no cost to the Owner, modification and/or replacement of the equipment to ensure that performance guarantees provided in the Proponent’s Proposal are met.
- .7 Provision of technical support for and repair of all defects to the equipment, at no cost to the Purchaser, during the Warranty Period.
- .8 Delivery of the Goods freight pre-paid to FOB point:  
City of Port Alberni  
Wastewater Lagoon – Treatment Building  
5600 Shoemaker Bay Road, Port Alberni, B.C.  
(former Catalyst lagoon located at 49° 15' 3.9024" N 124° 49' 24.8520" W (accessed via Mission Road))
- .9 Delivery of the Goods to the FOB Point shall not be later than the dates indicated by the Vendor on the Schedule of Supply and Delivery as the Vendor’s date of delivery of the Goods to the FOB Point (Section 00 43 83 – Construction Schedule) unless agreed with the City

of Port Alberni in writing. Installation and testing of the Goods shall be at such time as stipulated by the Owner.

- .10 Coordination of the supply and installation of the Goods with the General Contractor retained by the City of Port Alberni.”

.2 Section 01 75 01 – Pre-start-up, Start-up, and Commissioning

- .1 Replace Article 1.4.3, as follows:

“.3 Review and certification of the installation prior to start of testing.”

.3 Section 00 73 00 – Supplementary Conditions

- .1 Add under “MODIFICATIONS TO GENERAL CONDITIONS”, as follows:

“Delete GC 2.2.3.”

**All Bidders shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed signature page of the Addendum to the Engineer at any time prior to Bid Closing Time.** Submission of the signature page in hard copy, via fax or via email is acceptable. Bids submitted without acknowledgement of receipt of this Addendum may be considered incomplete.

Yours truly,

ASSOCIATED ENGINEERING (B.C.) LTD.



Hugo Masuda, P.Eng.  
Project Engineer

Receipt acknowledged and conditions agreed to this \_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Bidder

\_\_\_\_\_  
Signature