

ADDENDUM NO. 4
to the
CONTRACT DOCUMENTS
for
CITY OF PORT ALBERNI
WASTEWATER TREATMENT LAGOON UPGRADES
EFFLUENT PUMPING SYSTEM
PERFORMANCE SPECIFICATION

To All Bidders:

January 15th, 2019

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for City of Port Alberni, Wastewater Treatment Lagoon Upgrades, Effluent Pumping System, Performance Specification as fully and completely as if the same were fully set forth therein:

.1 Proposal Closing

- .1 Change all references to the Proposal Closing from “4:00 p.m., local time, January 18, 2019” to “4:00 p.m., local time, January 25, 2019”.

.2 00 42 00 Proposal Form

- .1 Replace Article 1.4.4.11, as follows:

“.11 To commence and proceed actively with the work promptly following receipt of the Notice of Award and to deliver Goods to site no later than September 30, 2019.”

- .2 In Schedule F, change note to “Note: the Goods are required to be delivered to site no later than September 30, 2019.”

.3 00 43 83 Construction Schedule

- .1 Replace Article 1.1.4, as follows:

“.4 As per Section 00 42 00, all work shall be complete by September 30, 2019.”

All Bidders shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed signature page of the Addendum to the Engineer at any time prior to Bid Closing Time. Submission of the signature page in hard copy, via fax or via email is acceptable. Bids submitted without acknowledgement of receipt of this Addendum may be considered incomplete.

Yours truly,

ASSOCIATED ENGINEERING (B.C.) LTD.



Hugo Masuda, P.Eng.
Project Engineer

Receipt acknowledged and conditions agreed to this ____ day of _____, 20__.

Bidder

Signature