



**CITY OF**  
**PORT ALBERNI**

**Procurement**

**023-24 RFP Somass Mill Heavy Equipment and Operator**

**Date: August 10, 2023**

**Phase 1 - Site excavation and material movements (within site)**

<b>Bidder</b>	<b>Submission ranking</b>
Warbrick Contracting Inc.	1
Bowerman Construction Ltd.	2
B. Pletti Contracting Inc.	3
Coastal Bridge & Construction Ltd.	4
Tilley's Trucking Ltd.	5
SECURE Energy	6

**Phase 2a - Trucking Material to Duke Point and back haul materials**

<b>Bidder</b>	<b>Submission ranking</b>
Warbrick Contracting Inc.	1
Coastal Bridge & Construction Ltd.	2
Bowerman Construction Ltd.	3
B. Pletti Contracting Inc.	4
Tilley's Trucking Ltd.	5
SECURE Energy	6

Phase 2 a will require a number of trucks to haul to the Duke Point facility, the ranking provides the sequence of trucks based on submissions. The extent and volume of work would be understood once Phase 1 has been completed and Project Manager will reach out to bidders in order as volumes are confirmed (if trucking is the method to haul).

### **Phase 2b - Loading material on barge at the Somass Site**

<b>Bidder</b>	<b>Submission ranking</b>
Coastal Bridge & Construction Ltd.	1
B. Pletti Contracting Inc.	2
Bowerman Construction Ltd.	3
Warbrick Contracting Inc.	4
Tilley's Trucking Ltd.	5
SECURE Energy	6

Anyone wishing to comment on the above may do so by e-mail to [purchasing@portalberni.ca](mailto:purchasing@portalberni.ca).