

ADDENDUM NO. 3
to the
CONTRACT DOCUMENTS
for
CITY OF PORT ALBERNI
WASTEWATER TREATMENT LAGOON UPGRADES
CONSTRUCTION CONTRACT

To All Bidders:

July 17, 2018

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for City of Port Alberni, Wastewater Treatment Lagoon Upgrades, Construction Contract as fully and completely as if the same were fully set forth therein:

Specifications

.1 Bid Closing

- .1 Change all references to the Bid Closing from “2:00 p.m., local time, July 27, 2018” to “2:00 p.m., local time, August 10, 2018”.

.2 Section 00300 – Information Available to Bidders

- .1 Add Clause 1.6 as follows:

“1.6 PDF DRAWINGS

- .1 Vector-based full size printed pdf drawings can be provided upon request from the Bidder.”

.2 Section 00 21 13 – Instructions to Bidders

- .1 Delete Article 1.9.9.1.2 in its entirety.

- .2 Add Article 1.9.8.7 as follows:

“.7 Document 00 43 27 - Lump Sum Price Breakdown. Provide an accurate and balanced breakdown of lump sum price(s) to be used for calculating progress payments and for cost accounting purposes.”

.3 Section 00 41 00 – Bid Form

- .1 Under “Supplements to Bid Form” delete “00 43 83 - Construction Schedule” from the list of “Supplements to be included with and form part of our Bid”.

All Bidders shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed signature page of the Addendum to the Engineer at any time prior to Bid Closing Time. Submission of the signature page in hard copy, via fax or via email is acceptable. Bids submitted without acknowledgement of receipt of this Addendum may be considered incomplete.

Yours truly,

ASSOCIATED ENGINEERING (B.C.) LTD.



Christian Brumpton, M.Eng., P.Eng.
Project Manager

Receipt acknowledged and conditions agreed to this ____ day of _____, 20__.

Bidder

Signature