

ADDENDUM NO. 1  
to the  
CONTRACT DOCUMENTS  
for  
CITY OF PORT ALBERNI  
WASTEWATER TREATMENT LAGOON UPGRADES  
CONSTRUCTION CONTRACT

To All Bidders:

July 7, 2018

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for City of Port Alberni, Wastewater Treatment Lagoon Upgrades, Construction Contract as fully and completely as if the same were fully set forth therein:

.1 Section 00 21 13 – Instructions to Bidders

- .1 Change date in Article 1.6.2.1 from “Wednesday, July 11, 2018” to Friday, July 13, 2018”.

**All Bidders shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed signature page of the Addendum to the Engineer at any time prior to Bid Closing Time.** Submission of the signature page in hard copy, via fax or via email is acceptable. Bids submitted without acknowledgement of receipt of this Addendum may be considered incomplete.

Yours truly,

ASSOCIATED ENGINEERING (B.C.) LTD.



Christian Brumpton, M.Eng., P.Eng.  
Project Manager

Receipt acknowledged and conditions agreed to this \_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Bidder

\_\_\_\_\_  
Signature